
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 9/02/2005

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum by entering the date, which appears at the top of 
this letter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0148-03-023, ETC.
Project C 148-3-23, ETC.
Highway US 377, ETC.
County KIMBLE, ETC.
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: C 148-3-23             CONTROL: 0148-03-023                   
               COUNTY:  KIMBLE                                                        
               LETTING: 09/09/2005                                                    
               REFERENCE NO: 0901                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        X  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1-4 through 4-4                                    ) 
        X  GENERAL NOTES (SH. NO.: A through G                                        
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 1-2 through 2-2                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: Plan Sheets 26-28,28A,29,31-39,60,61,66-75                          
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        Proposal Cover  The number of working days is changed fro 240 to 280.         
                                                                                      
        Bid Inserts     Item 150-2002 is added.                                       
                        Item 247-2084 is deleted and Item 247-2124 is added.          
                        Item 316-2020 is deleted and Item 316-2517 is added.          
                        Item 502-2001 changed from 11 months to 13 months.            
                                                                                      
        General Notes   Pages A through G replaced.(see Plan Sheet changes)           
                                                                                      
        Spec List       Page 1-2 Item 150 added.                                      
                        Page 2-2 text shift due to addition to previous page.         
                                                                                      
        Plan Sheets     Sheets 26-28, 28A replaced due to the following changes       
                             which caused a text shift.                               
                        Sheet 26 two paragraghs added to Item 5.                      
                        Sheet 27 Item 247 second paragraph was deleted and last       
                             note under the table was removed.                        
                        Sheet 28 Item 316, the first paragraph was deleted.           
                        Sheet 29 replaced.  New bid Items as noted above.             
                        Sheets 31-39, 60,61,66-75 have changes for Item 247           
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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                            and Item 316 as noted above.                             
                       Sheet 75 has Item 150 added.                                  
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2004 SPECIFICATIONS

WORK CONSISTING OF RESTORATION OF EXISTING ROAD
                     KIMBLE COUNTY, TEXAS, Etc.

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 280 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

ONE HUNDRED THOUSAND (Dollars) (     $100,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.

Control 0148-03-023, ETC.
Project C 148-3-23, ETC.
Highway US 377, ETC.
County KIMBLE, ETC.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT C 148-3-23          , ETC. TxDOT
COUNTY  KIMBLE       , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

150 2002 BLADING
DOLLARS

and CENTS

HR 100.000 1

247 2124 FL BS (RDWY DEL) (TY A GR 4)

DOLLARS
and CENTS

TON 299,064.000 2

251 2016 REWORK BS MTL (TY D) (8") (DENS CONT)

DOLLARS
and CENTS

STA 2,757.360 3

275 2001 CEMENT

DOLLARS
and CENTS

TON 184.150 4

275 2012 CEMENT TRT (MX EXST MTL & NW BS)(10")
DOLLARS

and CENTS

SY 6,565.000 5

310 2001 PRIME COAT (MC-30)
DOLLARS

and CENTS

GAL 30,858.000 6

310 2005 PRIME COAT (MC-30 OR AE-P)
DOLLARS

and CENTS

GAL 186,890.000 7

316 2005 ASPH (AC-15P)

DOLLARS
and CENTS

GAL 318,390.000 8

316 2221 AGGR(TY-PB GR-3 SAC-B)

DOLLARS
and CENTS

CY 11,016.000 9

316 2223 AGGR(TY-PB GR-4 SAC-B)

DOLLARS
and CENTS

CY 8,144.000 10

316 2517 ASPH (AC-3, AC-5 OR MC-2400)
DOLLARS

and CENTS

GAL 337,121.000 11
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496 2031 REMOV STR (CATTLE GUARD)
DOLLARS

and CENTS

EA 1.000 12

496 2032 REMOV STR (ROCKWALL)

DOLLARS
and CENTS

EA 1.000 13

500 2001 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 14

502 2001 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 13.000 15

506 2034 TEMPORARY SEDIMENT CONTROL FENCE

DOLLARS
and CENTS

LF 3,500.000 16

530 2009 DRIVEWAYS (SURF TREAT)

DOLLARS
and CENTS

EA 239.000 17

530 2015 TURNOUTS (SURF TREAT)

DOLLARS
and CENTS

EA 40.000 18

560 2001 MAILBOX INSTALLATION (SINGLE)
DOLLARS

and CENTS

EA 33.000 19

560 2002 MAILBOX INSTALLATION (DOUBLE)
DOLLARS

and CENTS

EA 3.000 20

560 2003 MAILBOX INSTALLATION (MULTIPLE)
DOLLARS

and CENTS

EA 4.000 21

PROPOSAL SHEET
PROJECT C 148-3-23          , ETC. TxDOT
COUNTY  KIMBLE       , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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662 2030 WK ZN PAV MRK NON-REMOV (Y)  4" (BRK)
DOLLARS

and CENTS

LF 64,790.000 22

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 244,836.000 23

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2

DOLLARS
and CENTS

EA 26,743.000 24

666 2003 REFL PAV MRK TY I (W) 4" (BRK)(100MIL)

DOLLARS
and CENTS

LF 750.000 25

666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL)
DOLLARS

and CENTS

LF 555,663.000 26

666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 290.000 27

666 2105 REFL PAV MRK TY I (Y) 4" (BRK)(100MIL)
DOLLARS

and CENTS

LF 64,790.000 28

666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 244,836.000 29

666 2142 REF PAV MRK TY II (W)  4" (BRK)

DOLLARS
and CENTS

LF 750.000 30

666 2145 REF PAV MRK TY II (W)  4" (SLD)

DOLLARS
and CENTS

LF 555,663.000 31

666 2176 REF PAV MRK TY II (Y)  4" (BRK)
DOLLARS

and CENTS

LF 64,790.000 32

PROPOSAL SHEET
PROJECT C 148-3-23          , ETC. TxDOT
COUNTY  KIMBLE       , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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666 2178 REF PAV MRK TY II (Y)  4" (SLD)
DOLLARS

and CENTS

LF 244,836.000 33

672 2012 REFL PAV MRKR TY I-C

DOLLARS
and CENTS

EA 131.000 34

672 2015 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 5,425.000 35

5049 2002 BIODGRD EROSION CONTROL LOGS (18" 

DIA)
DOLLARS

and CENTS

LF 3,920.000 36

PROPOSAL SHEET
PROJECT C 148-3-23          , ETC. TxDOT
COUNTY  KIMBLE       , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



PROJECT NUMBER: C 148-3-23, ETC. SHEET  

COUNTY: KIMBLE, ETC. CONTROL: 0148-03-023, ETC.  

HIGHWAY: US 377, ETC. 

GENERAL NOTES 

BASIS OF ESTIMATE  

ITEM DESCRIPTION USAGE AREA RATE ESTIMATED 
QUANTITY 

#210 ROLLING  59.32 MI 5.00 HR/MI 297 HR

310 PRIME COAT FLEXIBLE BASE 930,875 SY 0.20 GAL/SY 186,175 GAL

.36 335,896 316 SURFACE 
TREATMENTS ASPHALT 933,039 SY .34 GAL/SY 317,233 GAL

1/85 10,976 316 SURFACE 
TREATMENTS AGGREGATE 933,039 SY 1/115 SY/CY 8,115 CY

# Quantity is shown for Contractor’s information only (not a pay item). 

 

The following Standard Sheets have been modified:   

None  

Signs, markings, delineators, and signals conform to details shown on the plans, the TMUTCD, 
the Compliant Work Zone Traffic Control Device List (CWZTCDL), the Department’s Standard 
Sheets, Standard Highway Sign Designs for Texas, and Sign Crew Field Book.  These 
publications are available from the Department's Traffic Operations Division. 

All items described in the plans that have not been identified in the proposal as separate bid 
items or otherwise identified for payment are subsidiary.  The work performed, materials 
furnished, equipment, labor, tools, and incidentals will not be measured or paid directly, but will 
be subsidiary to pertinent Items. 

If Contractor elects to establish a pit within 200 feet of a public road, construct a barrier or other 
device in accordance with Natural Resources Code, Chapter 133, and Section 133.041. 

Do not use salt water with solids in excess of 10,000 parts per million, as determined by 
evaporation. 

ITEM 5, “CONTROL OF THE WORK” 
There may be utilities within the right of way.  Not all utilities have been shown in the plans.  
Any utility locations shown in the plans should be considered to be approximate.  Verify the 
locations of any utilities shown in the plans, and locate utilities not shown in the plans. 

 GENERAL NOTES SHEET A 



PROJECT NUMBER: C 148-3-23, ETC. SHEET  

COUNTY: KIMBLE, ETC. CONTROL: 0148-03-023, ETC.  

HIGHWAY: US 377, ETC. 

In addition to complying with the Texas One-Call Law (Utilities Code Title 5, Chapter 251), 
make suitable advance notification to affected municipalities regarding Class B underground 
facilities. 

In the event the finished surface does not conform to the typical sections or does not ride to the 
satisfaction of the Engineer, the unsatisfactory area will be reworked to the limits necessary and 
construction stakes will be placed at closer intervals as directed by the Engineer.  The Contractor 
will provide the staking, personnel and equipment necessary to attain a satisfactory riding 
surface. 

In the event a satisfactory riding surface cannot be constructed in curves and superelevation 
sections, additional staking will be placed as directed by the Engineer.  In curves and 
superelevation sections, construction stakes will be placed at intervals of 50 feet along the 
centerline, the crownline, and quarter points of the typical section.  This work will not be 
compensated, but shall be required at the Contractor’s expense. 

Responsibility for construction surveying shall conform to Article 5.6.C, “Method C.” 

On highway US 190 in Schleicher County, centerline vertical panels will be required for thre 
sections of roadway under construction.  This additional work will be required at no additional 
cost to the Department.  The work areaas on this roadway will be limited to three (3) mile 
sections of roadway at any one time. 

ITEM 8, “PROSECUTION AND PROGRESS” 
The number of working days allowed to complete this project and interim milestones, if any, was 
calculated using a conceptual time determination schedule.  The time determination schedule 
assumes generic resources, production rates, and sequences of construction.  The time 
determination schedule also assumes average weather conditions that may be based on historic 
data for the project location.  The work is scheduled in accordance with the Traffic Control Plan 
and sequence of work included in the proposal. 

The Engineer will supply bidders upon written request, one electronic copy of the time 
determination schedule.  The electronic copy will be compatible with SureTrak software.  The 
time determination schedule is provided for informational use only and is not intended for 
bidding or construction purposes.  If the bidder uses the time determination schedule for bidding 
or construction purposes, the bidder assumes the responsibility for verifying aspects of the time  

Revised 08/24/05 
Revised 09/01/05 

 GENERAL NOTES SHEET B 



PROJECT NUMBER: C 148-3-23, ETC. SHEET  

COUNTY: KIMBLE, ETC. CONTROL: 0148-03-023, ETC.  

HIGHWAY: US 377, ETC. 

 GENERAL NOTES SHEET C 

determination schedule.  The Engineer will not adjust the number of working days for the project 
and milestones, if any, due to differences in opinion regarding any assumptions made in the 
preparation of the time determination schedule or for errors or omissions found in the time 
determination schedule. 

ITEM 9, “MEASUREMENT AND PAYMENT” 
Provide a conversion rate for units of payment for work subcontracted to disadvantaged business 
enterprises if units of payments differ from those shown on the plans. 

The progress payment period shall end two working days before the last working day of the 
month.  Deliver invoices to be paid as material on hand on or before the end of the progress 
payment period. 

ITEM 210, “ROLLING” 
Rolling equipment shall meet the requirements of the medium pneumatic tire roller (Type 2). 

ITEM 247, “FLEXIBLE BASE” 
Stockpile flexible base produced for this project separately from any other stockpiled material 
and label stockpile with project number, material type, and grade. 

Provide 24 hours written notice of intent to begin crushing operations.  Materials produced prior 
to this notice will not be accepted. 

Revised 08/24/05 
Revised 09/01/05 



PROJECT NUMBER: C 148-3-23, ETC. SHEET  

COUNTY: KIMBLE, ETC. CONTROL: 0148-03-023, ETC.  

HIGHWAY: US 377, ETC. 

 GENERAL NOTES SHEET D 

Furnish Grade 4 material that meets the requirements of Table 1. 

TABLE 1 

MATERIAL REQUIREMENTS 

MASTER GRADATION SIEVE SIZE (% RETAINED) SOIL CONSTANTS 

1¾” ⅞” ⅜” №. 4 №. 40 L.L. 
MAX 

P.I. 
MAX 

WET 
BALL 
MILL 
MAX 

0 10-35 0 45-75 60-85 40 12 40 

Notes: Triaxial requirement is Classification 1.0 to 2.3 as tested in accordance with Tex-117-E. 

Minimum compressive strength required is 175 psi at 15-psi lateral pressure as tested 
in accordance with Tex-117-E. 

The maximum increase in material passing the number 40 sieve resulting from the wet 
ball mill test is 20 as tested in accordance with Tex-116-E. 

At Contractor’s option, and at no additional cost to the Department, add lime, fly ash, or cement 
to the flexible base to meet strength requirements.  Construction methods shall conform to the 
pertinent requirements of Item 260, "Lime Treatment (Road Mixed)", Item 265, “Fly Ash, or 
Lime-Fly Ash Treatment (Road Mixed),” or Item 275, “Cement Treatment (Road Mixed).”  
Provide test data, which indicates expected strength of base mixture in accordance with Tex-120-
E, Tex-121-E, or Tex-127-E.  The minimum additive allowed shall be 4%.  Materials shall be 
from an approved source. 

ITEM 251, “REWORKING BASE COURSES” 
The new flexible base material shall be hauled to the roadway and spread uniformly within the 
existing base crown prior to scarifying the existing pavement. 

New and existing base material and existing surfacing shall be scarified to a minimum depth of 
eight inches using a mechanical pulverizer.  All materials shall be reduced in size to provide an 
acceptable finish, as determined by the Engineer. 

Unless otherwise directed by the Engineer, the new flexible base material shall be uniformly 
incorporated with the scarified material within 72 hours of delivery to the roadway. 

Revised 08/24/05 
Revised 09/01/05 



PROJECT NUMBER: C 148-3-23, ETC. SHEET  

COUNTY: KIMBLE, ETC. CONTROL: 0148-03-023, ETC.  

HIGHWAY: US 377, ETC. 

 GENERAL NOTES SHEET E 

Contractor shall commence shaping and finishing the typical section within 48 hours after an 
area has met the required density.  If the Contractor fails to meet this requirement, the Contractor 
shall be required to scarify the area using a mechanical pulverizer to a minimum depth of four 
inches.  The area shall be reworked in accordance with this item, at the Contractor’s expense. 

ITEM 275, “CEMENT TREATMENT (ROAD-MIXED)” 
Cement stabilize base course at low water crossings – areas detailed in the plans.  No strength 
requirement.  Use 5% cement application rate.  A soil unit weight of 142 pcf was used for 
estimating purposes. 

ITEM 302, “AGGREGATES FOR SURFACE TREATMENTS” 
Stockpile aggregates separately and label stockpiles with project number, material type, and 
grade. 

ITEM 310, “PRIME COAT” 
Apply prime coat to base course that has met the required density within 24 hours.  If the 
Contractor fails to apply prime coat within the 24-hour period, the Contractor shall be required to 
rework the base material at Contractor’s own expense. 

ITEM 316, “SURFACE TREATMENTS” 
Asphalt Type AC-15P will be applied from May 15 to September 15.  Asphalt type MC-2400 
(w/latex) shall be used between September 15 and May 15, unless otherwise approved by the 
Engineer, with a curing period of 120 days. 

Keep concrete curbs and railing clean and free of asphalt and other stains during construction. 

Do not place wet aggregate. 

Use medium pneumatic rollers that meet the requirements of Item 210, "Rolling.” 

ITEM 496, “REMOVING STRUCTURES” 
This item shall include the complete removal and proper disposal of existing items including a 
rock wall and a cattle guard. 

ITEM 502, “BARRICADES, SIGNS, AND TRAFFIC HANDLING” 
Provide flaggers at such times and locations as directed to ensure the safe passage of traffic 
through construction areas.  When flaggers are used to control traffic, use “FLAGGER AHEAD” 
(FCW20-7a) signs and “BE PREPARED TO STOP” (CW20-7b) signs.  Flaggers shall use 24” 
STOP/SLOW paddles. 

Revised 08/24/05 
Revised 09/01/05 



PROJECT NUMBER: C 148-3-23, ETC. SHEET  

COUNTY: KIMBLE, ETC. CONTROL: 0148-03-023, ETC.  

HIGHWAY: US 377, ETC. 

 GENERAL NOTES SHEET F 

Furnish regulatory speed limit signs.  The Engineer will determine placement locations and will 
provide supervision to the Contractor in placing, removing, and replacing these signs. 

The regulatory construction speed limit in the speed zone is 45 miles per hour. 

Truck-mounted attenuators (TMA) used on Department facilities must be NCHRP 350 
compliant.  NCHRP 350 level 2 compliant TMAs are approved for use only on roadways with 
regulatory speed limits of 45 MPH or less.  NCHRP 350 level 3 TMAs may be used on any 
Department facility.  The supporting vehicle shall have a gross (i.e. ballasted) vehicular weight of 
20,000 +/- 1,000 pounds unless the TMA manufacturer recommends another weight.  Attach 
TMA according to manufacturer’s recommendations. 

Shadow vehicles shown on the plans are required. 

Lead vehicles shown on the plans are required. 

Traffic control devices denoted with the triangle symbol on the plans may be omitted. 

Use high-level warning flags on advance warning signs during daytime operations. 

Install one Type III barricade in advance of stockpiles located in the right of way. 

Warning reflectors mounted on plastic drums may be substituted in place of Type C steady burn 
warning lights. 

Temporarily relocate existing mailbox assemblies on portable mailbox stands one or more times 
as shown on the plans, or as directed.  Use materials conforming to the Compliant Work Zone 
Traffic Control Device List (CWZTCDL). 

Install orange plastic construction fencing around the perimeter of trenches and excavations to 
remain open at night. 

ITEM 504, “FIELD OFFICE AND LABORATORY” 
Furnish one Type C structure, which will require three relocations and setups. 

Locate the project bulletin board at the field office and make accessible to the public at all times.  
Do not remove the bulletin board from the project until approved. 

Revised 08/24/05 
Revised 09/01/05 



PROJECT NUMBER: C 148-3-23, ETC. SHEET  

COUNTY: KIMBLE, ETC. CONTROL: 0148-03-023, ETC.  

HIGHWAY: US 377, ETC. 

 GENERAL NOTES SHEET G 

ITEM 506, “TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL 

CONTROLS” 
No appreciable soil disturbance at predictable locations is expected, therefore, no temporary 
erosion control measures or Storm Water Pollution Prevention Plan (SW3P) have been included 
on the plans. 

ITEM 560, “MAILBOX ASSEMBLIES” 
Furnish and install object markers Type 2 on mailbox assemblies.  This work shall conform to 
Sign Crew Field Book. 

ITEM 666, “REFLECTORIZED PAVEMENT MARKINGS” 
Apply glass traffic beads at a rate of 12 pounds per 100 square feet of Type I marking materials. 

Apply glass traffic beads at a rate of 12 pounds per gallon of Type II marking materials.  The 
striper speed shall not exceed 8 MPH during application to prevent beads from “rolling” in the 
paint film.  Convert to gravity-flow beaders (if not in use) to obtain optimum bead application, 
when directed. 

Clean striper tanks before use if there is a build-up of dry paint, as directed.  Flush lines and guns 
before use. 

Record the beginning and ending stations of no-passing zones before commencing work that 
disturbs the markings. 

Revised 08/24/05 
Revised 09/01/05 
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                                                  CONTROL :  0148-03-023, ETC         
                                                  PROJECT :  C 148-3-23, ETC          
                                                  HIGHWAY :  US 377, ETC              
                                                  COUNTY  :  KIMBLE, ETC              
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 150  BLADING                                                      
               ITEM 247  FLEXIBLE BASE (105)(204)(210)(216)(520)                      
               ITEM 251  REWORKING BASE COURSES (210)(216)(247)(520)                  
               ITEM 275  CEMENT TREATMENT (ROAD-MIXED) (132)(204)(210)(216)(247)      
                         (300)(310)(520)                                              
               ITEM 310  PRIME COAT (300)(316)                                        
               ITEM 316  SURFACE TREATMENTS (210)(300)(302)(520)                      
               ITEM 496  REMOVING STRUCTURES (430)                                    
               ITEM 500  MOBILIZATION                                                 
               ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
               ITEM 504  FIELD OFFICE AND LABORATORY                                  
               ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                         CONTROLS (432)(556)                                          
               ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247)(260)(263)       
                         (275)(276)(292)(316)(330)(334)(340)(360)(421)(440)           
               ITEM 560  MAILBOX ASSEMBLIES                                           
               ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
               ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
               ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
                                                                                      
                                                                                      
               SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
               ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                    HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                      
                                                                                      
               SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---007)                
               WAGE RATES                                                             
               SPECIAL PROVISION "PARTNERING" (000---002)                             
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              SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATE FUNDED           
                                 CONSTRUCTION" (000---010)                           
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000---001)         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION  TO ITEM     8  (008---008)                          
              SPECIAL PROVISION  TO ITEM     9  (009---004)                          
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 5049 BIODEGRADEABLE EROSION CONTROL LOGS (161)(506)               
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
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